



- Ds1 ALL DISTURBED AREAS WITH IN 14 DAYS OF DISTURBANCE (TYP)
- Ds2
- Ds3 PERMANENT GRASSING

CENTERLINE INTERSECTION  
 SR 124  
 STA 29+68.75  
 SR 124 EAST  
 STA 10+00.00

INTERMEDIATE PHASE:  
 EROSION MEASURES SHALL CONSIST OF ALL BMP'S SHOWN IN THESE PLANS EXCEPT FOR Ds3. ALL DEVICES INSTALLED DURING THIS PHASE SHALL REMAIN UNTIL FINAL GRADING HAS BEEN ACHIEVED AND PERMANENT MEASURES INSTALLED.

FINAL PHASE:  
 SHALL CONSIST OF PERMANENT GRASSING, STONE DUMPED RIP RAP FOR OUTLET PROTECTION, AND PERMANENT DITCH PROTECTION. CONTRACTOR IS TO ENSURE THAT ALL GRASS PLANTED HAS STARTED TO GROW BEFORE REMOVING TEMPORARY EROSION MEASURES.

PC STA 29+16.70  
 N 1495330.9710  
 E 2419477.5440  
 STA 32+60.00  
 N 1495548.5160  
 E 2419740.9330

GSWCC LEVEL 10 DESIGN PROFESSIONAL NO. 0000018858  
 GEORGIA LICENSED PROFESSIONAL  
 2-25-10  
 DATE

INITIAL PHASE:  
 CONTRACTOR TO INSTALL PERIMETER FENCE PRIOR TO ALL LAND DISTURBANCE ACTIVITIES. ALL INITIAL PERIMETER FENCE SHALL BE REMOVED CONCURRENTLY WITH INTERMEDIATE MEASURES.



| REVISION DATES |  |
|----------------|--|
|                |  |
|                |  |
|                |  |
|                |  |

TOWN OF BRASELTON  
 OFFICE:  
**BMP LOCATION DETAILS**  
 SR53 & SR124  
 INTERSECTION REALIGNMENT  
 DRAWING No. 54-06