

BEGIN PROJECT  
 BEGIN CONSTRUCTION  
 STA 7+65.00  
 N 1494473.1320  
 E 2417574.6304  
 LAT. 34°06'28"  
 LONG. 83°46'01"

EASEMENT FOR THE CONSTRUCTION  
 AND MAINTENANCE OF SLOPES

EXISTING R/W

REQ'D R/W

5+00

6+00

7+00

8+00

9+00

10+00

STATE ROUTE 124

MATCH LINE STA. 10+20  
 SEE SHEET 13-02

EXISTING R/W

REQ'D R/W

EASEMENT FOR THE CONSTRUCTION  
 AND MAINTENANCE OF SLOPES

- Ds1 ALL DISTURBED AREAS WITH IN 14 DAYS OF DISTURBANCE (TYP)
- Ds2
- Ds3 PERMANENT GRASSING

INITIAL PHASE:  
 CONTRACTOR TO INSTALL PERIMETER FENCE PRIOR TO ALL LAND DISTURBANCE ACTIVITIES. ALL INITIAL PERIMETER FENCE SHALL BE REMOVED CONCURRENTLY WITH INTERMEDIATE MEASURES.



INTERMEDIATE PHASE:  
 EROSION MEASURES SHALL CONSIST OF ALL BMP'S SHOWN IN THESE PLANS EXCEPT FOR Ds3. ALL DEVICES INSTALLED DURING THIS PHASE SHALL REMAIN UNTIL FINAL GRADING HAS BEEN ACHIEVED AND PERMANENT MEASURES INSTALLED.

FINAL PHASE:  
 SHALL CONSIST OF PERMANENT GRASSING, STONE DUMPED RIP RAP FOR OUTLET PROTECTION, AND PERMANENT DITCH PROTECTION. CONTRACTOR IS TO ENSURE THAT ALL GRASS PLANTED HAS STARTED TO GROW BEFORE REMOVING TEMPORARY EROSION MEASURES.

GSWCC LEVEL 11 DESIGN PROFESSIONAL NO. 0000018858  
 [Signature]  
 GEORGIA LICENSED PROFESSIONAL  
 2-25-10  
 DATE

BEGIN PROJECT  
 STA 7+65.00  
 N 1494473.2050  
 E 2417574.7930  
 PC STA 9+56.62  
 N 1494552.1800  
 E 2417749.1900

G. M. D 1765



REVISION DATES	

TOWN OF BRASELTON  
 OFFICE:  
**BMP LOCATION DETAILS**  
 SR53 & SR124  
 INTERSECTION REALIGNMENT  
 DRAWING No. 54-01